03-02-26 Posting Date
RIC-CR133-2.22

PID No. 118289

Richland County

Response Due Date: 03-23-26

Communications Restrictions

Please note the following policy concerning communication between Consultants and
Richland County during the announcement and selection process:

During the time period between advertisement and the announcement of final consultant
selection, communication with consultants (or their agents) shall be limited as follows:

Communications which are strictly prohibited:

Any discussions or marketing activities related to this specific project.

Allowable communications include:

Technical or scope of services questions specific to the project or RFP requirements.

Project Description

The services include Construction Inspection and Construction Administration services for the
project RIC-CR133-2.22 in Richland County, Ohio with a project length of approximately 0.25
mile. The construction project is the installation of a roundabout at the intersection of Lexington
Springmill Rd (CR133) and Home Rd (TR135). Improvements include construction of asphalt
pavement, curb and gutter, stormwater updates, three culverts, street lighting and traffic control.

Estimated Construction Cost: $2,967,246.39

Prequalification Requirements

Prequalification requirements for this agreement are listed below. For all prequalification
categories other than FINANCIAL MANAGEMENT SYSTEM EVALUATION the requirement may
be met by the prime consultant or a subconsultant.

Also, please note that only individuals (not firms) are prequalified construction inspection
activities. In instances where prequalification for these services is required, a prequalified
individual, either employed by the prime consultant or a subconsultant, must be named in order
to meet the requirement.

For agreements that require prequalification in FINANCIAL MANAGEMENT SYSTEM
EVALUATION, the prime consultant and all subconsultants that provide engineering and
design related services must be prequalified in this category. Engineering and Design Related
Services are defined as follows:

Program management, construction management, feasibility studies, preliminary
engineering, design engineering, surveying, mapping, or architectural related services with



respect to a highway construction project subject to 23 U.S.C. 112(a) as defined in 23 U.S.C
112(b)(2)(A); and

Professional services of an architectural or engineering nature, as defined by State law
(ORC 5526), which are required to or may logically or justifiably be performed or approved
by a person licensed, registered, or certified to provide the services with respect to a
highway construction project to 23 U.S.C. 112(a) and defined in 40 U.S.C. 1102(2).

CONSTRUCTION INSPECTION AND ADMINISTRATION:
Project Inspector 2;
Soils and Aggregate Inspector;
Construction Engineer Level 2;
Construction Management Firm

FINANCIAL MANAGEMENT SYSTEM EVALUATION
Compliant with Federal Requirements (Prime consultant and subconsultants that
provide engineering and design related services must meet this prequalification
requirement)

Selection Subfactors

There are no selection subfactors for this project.

Contract Type and Payment Method

Refer to the ODOT’s Manual for Administration of Contracts for Professional Services, Volume 1:
Consultant Contract Administration, Sections 4.3.A and 4.3.B for guidance concerning the
appropriate contract type and payment method. Based on this guidance, contract type and
payment method will be determined during the scope of services and negotiation process.

Estimated Date of Authorization

It is anticipated that the selected Consultant will be authorized to proceed by May 2026.

Project Schedule

Advertise Date: 2/17/2026
Estimated Award Date: 4/1/2026
Estimated Begin Construction Date: 6/1/2026
Contract Completion Date: 10/30/2026

Suspended or Debarred Firms

Firms included on the current Federal list of firms suspended or debarred are not eligible for
selection.

Terms and Conditions

The Department’'s Specifications for Consulting Services 2016 Edition will be included in all
agreements selected under this request for letters of interest.



Compliance with Title VI of the Civil Rights Act of 1964

Richland County, in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42
U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement, all bidders will
be afforded full and fair opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, national origin, sex, age, disability, low-
income status, or limited English proficiency in consideration for an award.

Selection Procedures

Richland County will directly select a consultant based on the Letter of Interest (Lol). The
requirements for the Lol and the Programmatic Consultant Selection Rating Form that will be
used to select the consultant are shown below.

Firms interested in being considered for selection should respond by submitting three (3) copies
or one (1) electric pdf of the Letter of Interest to the following address by 4:00 PM on the
response due date listed above.

Adam M. Gove, P.E., P.S.

County Engineer

Richland County Engineer’s Office
77 North Mulberry Street
Mansfield, Ohio 44902

Electronic version to: Kevin Payne
kpayne@rcengineer.com

Responses received after 4:00 PM on the response due date will not be considered.

Scope of Services

The Scope of Services document is included below.

Requirements for Letters of Interest, Programmatic Selection Process

A. Instructions for Preparing and Submitting a Letter of Interest
1. Provide the information requested in the Letter of Interest Content (Iltem B below),
in the same order listed, in a letter signed by an officer of the firm. Do not send
additional forms, resumes, brochures, or other material.

2. Letters of Interest shall be limited to ten (10) 8%%" x 11" single sided pages plus
two (2) pages for the Project Approach (Iltem B.5 below).

3. Please adhere to the following requirements in preparing and binding letters of
interest:

a. Please use a minimum font size of 12-point and maintain margins of 1" on



all four sides.
b. Page numbers must be centered at the bottom of each page.
Use 874" x 11" paper only.
Bind letters of interest by stapling at the upper left hand corner only. Do
not utilize any other binding system.
e. Do not provide tabbed inserts or other features that may interfere with
machine copying.

oo

B. Letter of Interest Content

1.

List the types of services for which your firm is currently prequalified by the Ohio
Department of Transportation.

List significant subconsultants, their current prequalification categories and the
percentage of work to be performed by each subconsultant.

List the Project Manager and other key staff members, including key subconsultant
staff. Include project engineers for important disciplines and staff members that
will be responsible for the work, and the project responsibility of each.

Address the experience of the key staff members on similar projects, and the staff
qualifications relative to the selection subfactors noted.

Describe the capacity of your staff and their ability to perform the work in a timely
manner, relative to present workload, and the availability of the assigned staff.

Provide a description of your Project Approach, not to exceed two. Confirm that
the firm has visited the site and address your firm’s: 1) Technical approach; 2)
Understanding of the project; 3) Qualifications for the project; 4) Knowledge and
experience concerning relevant ODOT and local standards, procedures and
guidance documents; 5) Innovative ideas; 6) Project specific plan for ensuring
increased quality, reduced project delivery time and reduced project costs.

Iltems 1 thru 4 must be included within the 10-page body of the Lol. Remaining space within the
ten (10) pages may be utilized to provide personnel resumes or additional information concerning
general qualifications.



Consultant Selection Rating Form for Programmatic Selections

Project: RIC-CR133-2.22
PI1D:118289

Project Type: Roundabout
District:3

Selection Committee Members:
Firm Name:

Category Total Value Scoring Criteria Score
Management & Team

Project Manager 10 See Note 1, Exhibit 1
Strength/Experience of Assigned 25 See Note 2, Exhibit 1

Staff including Subconsultants

Firm's Current Workload/ 10 See Note 4, Exhibit 1

Availability of Personnel

Consultant's Past Performance 30 See Note 3, Exhibit 1

Project Approach 25

Total 100

Exhibit 1 - Consultant Selection Rating Form Notes

1.

The proposed project manager for each consultant shall be ranked, with the highest
ranked project manager receiving the greatest number of points, and lower ranked project
managers receiving commensurately lower scores. The rankings and scores should be
based on each project manager’s experience on similar projects and past performance for
the LPA and other agencies. The selection committee may contact ODOT and outside
agencies if necessary. Any subfactors identified should be weighed heavily in the
differential scoring.

Differential scoring should consider the relative importance of the project manager's role
in the success of a given project. The project manager’s role in a simple project may be
less important than for a complex project, and differential scoring should reflect this, with
higher differentials assigned to projects that require a larger role for the project manager.

The experience and strength of the assigned staff, including subconsultant staff, should
be ranked and scored as noted for Number 1 above, with higher differential scores
assigned on more difficult projects. Any subfactors identified in the project notification
should be weighed heavily in the differential scoring.

As above, other agencies may be contacted.



The consultants' past performance on similar projects shall be ranked and scored on a
relative, differential scoring type basis, with the highest ranked consultant receiving a
commensurately greater number of points. The selection team should consider ODOT
CES performance ratings if available, and consult other agencies as appropriate. The use
of CES ratings shall place emphasis on the specific type of services requested.

The differential scoring should consider the complexity of the project and any subfactors
identified in the project notification.

The consultant's workload and availability of qualified personnel, equipment and facilities
shall be ranked and scored on a relative, differential scoring type basis. The scoring shall
consider quantifiable concerns regarding the ability of a firm (or firms) rated higher in other
categories to complete the work with staff members named in the letter of interest.



RICHLAND COUNTY
CONSTRUCTION ADMINISTRATION, INSPECTION, AND MATERIALS
MANAGEMENT SCOPE OF SERVICES

Project Specific Services

Project Name RIC-CR133-2.22
PID 118289
Project Description The construction project is the installation of a roundabout

at the intersection of Lexington Springmill Rd (CR133)
and Home Rd (TR135). Improvements include
construction of asphalt pavement, curb and gutter,
stormwater updates, three culverts, street lighting and
traffic control.

Work Description Project Administration/Inspection/Testing/Management
Scope of Services Meeting Date | TBD

L GENERAL REQUIREMENTS

Provide services in accordance with ODOT’s Construction Administration Manual of Procedures,
2025 or latest revision.

L. SCOPE OF WORK

Provide a project team including personnel that meet the following prequalification categories:

ODOT Prequalification Category Nu?nplg);:)lg::ﬂi?'e d Notes
Project Inspector 2 1 Full Time
Soils & Aggregate Inspector 1 As Needed
Construction Engineer Level 2 1 As Needed

Non-Prequalified Personnel Nu?npl;gl?;g::ﬂi?'e d Notes
Documentation Clerk 1 As Needed
Other

The services may include:
A. Construction Contract Administration Duties

The performance of engineering and supervisory duties, administration, inspection and
materials management required in the administration of a Federal Aid construction
contract, as defined in the Ohio Department of Transportation (ODOT) Construction
Inspection Manual of Procedures, and in accordance with the Construction and Materials
Specifications (CMS), and construction contract specific requirements.

The table below includes the specific services required for this agreement.



Responsibility

PRIMARY TASK

oDOT
Oversight

LPA

CONSULTANT

NOTES

POST AWARD

Preconstruction
Conference

ACTIVE PROJECT
ADMINISTRATION

Daily Field Engineering and
Inspection

MATERIALS
MANAGEMENT, TESTING
AND CERTIFICATION

Asphalt, Concrete &
Aggregate
Producer/Supplier
Monitoring

Provide all required
material testing and
reporting.

Asphalt, Concrete &
Aggregate Field Testing

Provide all required
material testing and
reporting.

Field Inspection of
Materials from ODOT
Certified Sources

Provide all required
material testing and
reporting.

Monitoring and
Documentation of Materials
Management Process

Provide all required
material testing and
reporting.

PROJECT
DOCUMENTATION

Daily Diaries

Documentation of
Quantities, Completed &
Accepted

Monitoring of Project
Documentation

ACTIVE PROJECT
MANAGEMENT

Progress Meetings

Schedule Tracking and
Updates

PAYMENT &
REIMBURSEMENTS

Contractor Payment

Summary of Progressive
Payment

Invoice and
Reimbursement
Preparation

Review and Approval of
Reimbursement Request

CONTRACT CHANGES




Negotiation and
Preparation of Change
Orders

Concurrence on significant
Change Orders for
Reimbursement

CLAIMS MANAGEMENT

Claims Negotiation and
Approval of Resolution

Approval of Funding for
Resolution

Monitoring and
Documentation of Claims
Management Process

PREVAILING WAGE
COMPLIANCE

Wage Interviews, Payroll
Reviews

Resolution of Underpaid
Wages

Monitoring and
Documentation of
Prevailing Wage
Compliance Process

EEO CONTRACT
COMPLIANCE

EEO Contract
Requirements

Bulletin Board Monitoring

Commercially Useful
Function Reviews

Monitoring and
Documentation of LPA’s
EEO Compliance Process

PROJECT FINALIZATION

Final Inspection and
Acceptance

Resolution of Punch list
ltems

Agreement of Final
Quantities, Payment

Final Payment to
Contractor, Release of
Responsibility

Preparation of Project
Closeout Documents

Review and Approval of
Finalization Documents

Completion of LPA
Contract Administration
Evaluation

B.

Inspection/Testing Equipment as listed below:




C.

Approximate

Inspection/Testing Equipment Number Required Notes
Nuclear Density Gauge and related tools.
Concrete Control Kit to perform tests ASTM C-231, 1 mﬁﬂg ?gstir:equgﬁg
ASTM C-173, ASTM C-138 and ASTM C-143. reporting. g
Paint Inspection Kit in accordance with CMS
514.05.
The type and number of vehicles, either cars or 1

trucks, for use on-site.

If included above or requested in writing, provide a documentation clerk as follows:
1. Job Duties

Performs specialized clerical tasks (e.g. searches records, gathers & organizes
data, information & summarizes in preliminary reports; checks accuracy, clarifies
discrepancies & certifies final data, possesses Microsoft Word and spreadsheet
skills to produce basic reports and basic data entry). Performs general clerical
tasks (e.g. maintains files; sorts and routes mail; answers phones, greets visitors;
orders & stocks supplies; maintains calendar; makes copies; prepares materials
for mailing; schedules meetings). Prepares and maintains construction project
records and reports by entering information into SiteManager (e.g. prepares daily
construction diaries by compiling information from the inspectors reports, prepares
monthly project status reports, compiles data from records for accurate submission
of contract information. Performs other miscellaneous duties as assigned by the
Project Engineer.

2. Qualifications
a. High school diploma or GED.

b. Formal education in arithmetic that includes addition, subtraction,
multiplication, division, fractions, percentages & decimals, reading, writing
and speaking common English vocabulary.

C. Two (2) years ftraining and/or experience in office practices and
procedures, including use of Microsoft Word and spreadsheets.

COMPENSATION

Richland County shall make payment based on actual hours worked by the Consultant’s
employees, excluding sick leave, personal leave, and vacation. Payment for holidays will
not be made unless the Consultant is required to work; in such case, the holiday will be
considered a regular work day and will be paid at the regular hourly rate, unless the forty
(40) hour work week requirement has been met as described in the following Paragraph
(B). Work in excess of forty (40) hour work week must be approved by Richland County
prior to being incurred.




B. If applicable, overtime will be paid for all hours worked over a total of forty (40) on a weekly
basis, including core working hours and eligible driving time. Payment for eligible overtime
shall be commensurate with the Consultant’s personnel policies. Specifically, companies
that treat overtime premium as a direct cost may bill directly for overtime plus any
applicable premium rate (e.g., time and a half for each hour of overtime worked).
Conversely, companies that treat overtime premium as an indirect cost (overhead) must
bill/invoice overtime hours at the straight-time pay rate.

Iv. INVOICING
The Consultant shall submit an invoice each month. ODOT’s standard invoice form shall be used.
V. CONSULTANT STAFF REQUIREMENTS

The Consultant shall assign only qualified personnel to the project. The Consultant shall remove
any employee who, in the determination of Richland County, does not perform the work in
accordance with the Manual of Procedures, the Construction and Materials Specifications (CMS),
and construction contract specific requirements.

Should the Consultant fail to remove the employee or employees as required, or fail to furnish
suitable and sufficient personnel for proper performance of the work, Richland County may
withhold payment of invoices submitted by the Consultant until corrective measures are taken. If
the Consultant fails to comply, the Richland County may make a finding to that effect and so notify
the Consultant in writing that the Agreement is terminated in accordance with Section 2.41 of the
Specifications for Consulting Services, 2016 Edition.

VL. REPORT-IN LOCATIONS AND TRAVEL REGULATIONS

The report-in location for Consultant personnel shall be the project field office or a location at the
project site designated by Richland County. No compensation will be provided for commuting to
and from the report-in location. Travel time to retrieve or return samples or equipment is billable.
Consultants that provide leased or company owned vehicles for use on site shall be compensated
on a daily rate basis. If company owned vehicles are provided, the Consultant’s indirect cost pool
shall be credited for the daily rate reimbursement.

VII. SERVICES BY RICHLAND COUNTY

A. Richland County will make available to the Consultant the necessary plans, specifications,
copy of the proposal and other documents as required.

B. Richland County will provide the Consultant with documentation requirements including
inspection report forms needed for computation, reporting, record keeping and field
testing.
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